

PROJECT						PROJECT NUMBER				SHEET NO.		REV.	
Nantwich Civic Hall Extension						200525-RC001				1			
CLIENT						PREPARED BY		DATE:		CHK'D/APPROVED BY		DATE:	
Nantwich Town Council						SG		27/10/2020					
Member	Bar Mark	Type and Size	No of mbrs	No of bars in each	Total No	Length of each bar mm +	Shape Code	A * mm	B * mm	C * mm	D * mm	E/R * mm	Rev Letter
Raft	01	H16	1	60	60	6000	00						
	02	H16	1	6	6	4200	00						
	03	H16	1	6	6	4900	00						
	04	H16	1	6	6	2550	00						
	05	H16	1	30	30	2850	00						
	06	H16	1	18	18	3675	00						
	07	H16	1	6	6	3400	00						
	08	H16	1	12	12	4175	00						
	09	H16	1	6	6	4275	00						
	10	H16	1	6	6	2475	00						
	11	H16	1	6	6	2350	00						
	12	H16	1	6	6	2225	00						
	13	H16	1	24	24	2000	00						
	14	H12	1	1	1	3800	00						
	15	H12	1	5	5	6000	00						
	16	H12	1	1	1	4000	00						
	17	H12	1	1	1	2975	00						
	18	H16	1	150	150	1475	11	290	(1200)				
	19	H16	1	18	18	1725	11	290	(1450)				
	20	H10	1	147	147	1350	51	320	265	(130)	(130)		
	21	H10	1	364	364	1475	51	320	335	(130)	(130)		
	22	H10	1	155	155	1100	13	530	60	(530)			
	23	H10	1	6	6	900	11	120	(800)				

C2C Consulting Engineers Ltd | The Old Church Offices | Shelton New Road | Stoke-on-Trent | ST4 6DP |
 01782 980330 | C2Cconsulting.co.uk

This Schedule conforms to BS 8666:2005

* Specified in multiples of 5mm

+ Specified in multiples of 25mm

Status: P Preliminary

T Tender

C Construction

PROJECT Nantwich Civic Hall Extension						PROJECT NUMBER 200525-RC001			SHEET NO. 2		REV.		
CLIENT Nantwich Town Council						PREPARED BY SG		DATE: 27/10/2020	CHK'D/APPROVED BY		DATE:		
Member	Bar Mark	Type and Size	No of mbrs	No of bars in each	Total No	Length of each bar mm +	Shape Code	A * mm	B * mm	C * mm	D * mm	E/R * mm	Rev Letter
Raft	24	H16	1	12	12	4825	00						
	25a	H16	1	2	2	350	00						
	25b	H16	1	2	2	425	00						
	25c	H16	1	2	2	525	00						
	25d	H16	1	2	2	600	00						
	25e	H16	1	2	2	675	00						
	25f	H16	1	2	2	775	00						
	25g	H16	1	2	2	850	00						
	25h	H16	1	2	2	925	00						
	25i	H16	1	2	2	1025	00						
	25j	H16	1	2	2	1100	00						
	25k	H16	1	2	2	1175	00						
	26a	H16	1	2	2	350	00						
	26b	H16	1	2	2	450	00						
	26c	H16	1	2	2	525	00						
	26d	H16	1	2	2	625	00						
	26e	H16	1	2	2	725	00						
	26f	H16	1	2	2	800	00						
	26g	H16	1	2	2	900	00						
	26h	H16	1	2	2	975	00						
	26i	H16	1	2	2	1075	00						
	26j	H16	1	2	2	1150	00						
	26k	H16	1	2	2	1250	00						

C2C Consulting Engineers Ltd | The Old Church Offices | Shelton New Road | Stoke-on-Trent | ST4 6DP |
01782 980330 | C2Cconsulting.co.uk

This Schedule conforms to BS 8666:2005

* Specified in multiples of 5mm

+ Specified in multiples of 25mm

Status: P Preliminary

T Tender

C Construction